SCHEDULE "C"

Clearfelling I and II burning of the Regeneration Areas to be done free of cost, and the tende rates for preparation and supply of charcoal to Mysore Iron and Steel Limited, Bhadravathi. d quote

Name of Range and area		Approximate quantity of charcoal to be supplied to M. I. & S., Ltd., Bhadravati	Lea Iron Lad avati
1 Sorab Range.—(1966 Regeneration area (Bettadakurli State Forest.	100 acres	3,000 Bags	30 M
2 Sorab Range.—Kyasanoor State Forest (1966 Regeneration area).	50 ,,	5,000 ,,	66 Mile
3 Sorab Range.—Kavadi State Forest (1966 Regeneration area)	50 ,,	5,000 ,,	66 Mile
4 Hosanagar Range.—Sharmanavathi State Forest (1966 Regeneration area).	125 acres	11,000 ,,	50 Mile

Tender deposit to be furnished for each unit Rs. 400 (Rs. four hundred only).
For other conditions, please refer to this office detailed notification dated 18th June 1965. Copy of the sa be had from this office.

701

N. S. ADKOLI, *Divnl. Forest Offi*

OFFICE OF THE EXECUTIVE ENGINEER, P. W. D., GULBARGA DIVISION, GULBARGA.

Tender Notice dated 21st June 1965.

Item rate tenders in the prescribed form in sealed covers superscribed with the name of works are invite the registered contractors of appropriate class in Mysore Public Works Dept. for the following works and received by the Executive Engineer, P.W.D., Gulbarga Division up to 3-00 P.M. on 26th July 1965. They v opened if possible on the same day at 4-00 P.M. in the presence of contractors or their autorised agents who de be present. Blank tender form and tender schedule will be issued by the Office of the Executive Engineer during hours on working days from 23rd July 1965 to 24th July 1965 both days inclusive on payment of the cost sho column No. 6. Further particulars can be had from the Office of the Executive Engineer.

Sl. No.	Name of work	Estimated cost of work	Earnest Money to be deposited	Time limit (excluding rainy season)	Cost of tender form and tender schedule	Cla con- trac
1	2	3	4	5	6	
		Rs	Rs.		Rs.	
1.	Constg. Kollur-Kunchawaram Road 0/0 to 6/0.	1,14,000	2,850	15 months	15	I, II
2.	Constg. Kollur-Kunchawaram Road 6/0 to 4/0.	1,06,000	2,650	do	15	
3.	Formation of Road from Chimmaidalai to Chimanchod miles 0/0 to 8/0.	96,800	2,420	do	15	
4.	Formation of Raichur to Gulbarga Road 0/0 to 14/½ 1st Section.	2,50,600	6,265	2 years	15	I &
5.	Formation of Raichur-Gulbarga Road 0/0 to 7/5 2nd Section.	1,55,900	3,898	15 months.	15	I, II
6.	Constg. Afzalpur-Bheema Road 0/0 to 3/0.	86,805	2,170	do	15	
7.	Constg. Gulbarga-Gumitkal Road (Section Sedam to Handerki) :- 0/0 to 4/0 (Balance work).	1,06,800	2,670	do	15	
8.	Constg. Gulbarga-Gumitkal Road (Section Sedam to Handerki) :- 4/0 to 9/0 (Balance work).	1,08,200				
9.	Constg. Gulbarga Gumitkal Road (Section Sedam to Handerki) :- 9/0 to 16/0 (Balance work).	1,25,200			15	

Earnest Money in shape of Government Pro-notes, Treasury Challan, Bank Guarantee Certificate sh accompany the tender.

The authority competent to accept the tender, reserves the right to reject any or all the tenders without ass ing any reasons.

Requisition from contractors for purchase of tenders should reach this office on or before 21st July, 1965.

The Royalty on materials will be recovered as per Govt. Order No. FD. 22. BAP. 60, dated 7th October 1964.

T. M. GURUSIDDAIAH, *Executive Engr.*